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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: OCTOBER 16, 2018 AT 2:00 PM

CONTRACT ID C204215        

WBS 15BPR.18

LOCATION         US-64 OVER YADKIN RIVER.

ROUTE NO.        US 64

MILES 0.170

T.I.P. NO.

FEDERAL-AID NO. STATE FUNDED

COUNTY DAVIE

TYPE OF WORK BRIDGE PRESERVATION.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204215 IN DAVIE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204215 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 
as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204215 in Davie County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

9/12/2018
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES (No Permits): 

(7-1-95) (Rev. 12-18-07) 108 SP1 G05 B 
 
The date of availability for this contract is the date the Contractor begins work but not before 
November 26, 2018 or later than May 1, 2019. 
 
The completion date for this contract is the date that is One Hundred Five (105) consecutive 
calendar days after and including the date of availability. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Seven Hundred Fifty Dollars ($ 750.00)  per 
calendar day.  At the preconstruction conference the Contractor shall declare his expected date for 
beginning work.  Should the Contractor desire to revise this date after the preconstruction 
conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US-64 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
7:00AM to 9:00AM and 

4:00PM to 7:00PM 
 
In addition, the Contractor shall not close or narrow a lane of traffic on US-64, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
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2. For New Year's Day, between the hours of 7:00AM December 31st and 7:00PM 
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00PM the following Tuesday. 

 
3. For Easter, between the hours of 7:00AM Thursday and 7:00PM Monday. 
 
4. For Memorial Day, between the hours of 7:00AM Friday and 7:00PM Tuesday. 
 
5. For Independence Day, between the hours of 7:00AM the day before Independence Day 

and 7:00PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 7:00AM the Thursday before Independence Day and 7:00PM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00AM Friday and 7:00PM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 7:00AM Tuesday and 7:00PM Monday. 
 
8. For Christmas, between the hours of 7:00AM the Friday before the week of Christmas 

Day and 7:00PM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  7 — Shotcrete Repairs 
  11 — PPC Materials 
  15 — Placing and Finishing PPC Overlay 
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NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 
None of the items included in this contract will be specialty items (see Article 108-6 of the 
2018 Standard Specifications). 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 
 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 

2019 (7/01/18 - 6/30/19) 100% of Total Amount Bid 
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 0.0  % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 0.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises  0.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above. 
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(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal.  The 
Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
Expedite, the bidding software of Bid Express®. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in Expedite, the bidder may use the dropdown menu to access the name and address 
of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 
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(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 
at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE 
Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE 
Subcontractor just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal 
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 
bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it would be due in the office of the State Contractor Utilization Engineer no later than 
10:00 a.m. on the next official state business day.  If the contractor cannot send the information 
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electronically, then one complete set and 5 copies of this information shall be received under the 
same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE Goal. 
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(2) The bidders’ past performance in meeting the contract goal. 
 

(3) The performance of other bidders in meeting the advertised goal.  For example, 
when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith.  A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Contractual Services Engineer or at 
DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 
determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds true for 
work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts 
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should 
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be noted that every effort shall be made by MBE and WBE contractors to subcontract to 
the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 
MBE or WBE participation breakdown. This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has 
been made to reach out to similarly certified firms and there is no interest or availability, 
and they can get assistance from other certified firms, the Engineer will not hold the prime 
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures 
for materials and supplies required to complete the contract and obtained from a MBE or 
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 
manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
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to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 
the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 
based upon a finding of good cause for the proposed termination.  The prime contractor must give 
the MBE/WBE firm 5 days to respond to the prime contractor’s notice of intent to terminate and 
advise the prime contractor and the Department of the reasons, if any, why the firm objects to the 
proposed termination of its subcontract and why the Department should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 
the Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBEs/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to perform 
at least the same amount of work to meet the Combined MBE/WBE Goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
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a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
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month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
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article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18)  Z-4 
 
Revise the 2018 Standard Specifications as follows: 
 

 
Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 
 

Division 10 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
line 22, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”.  
 
 

Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, or other noxious weeds. 

 



C204215    15BPR.18 SSP-4 Davie County 

 

STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
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2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
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 North Carolina Department of Transportation, Office of Civil Rights, Title VI 
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  



C204215    15BPR.18 SSP-9 Davie County 

 

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

 
 
 



C204215    15BPR.18 SSP-13 Davie County 

 

STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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LUMP SUM PAYMENT FOR  TRAFFIC CONTROL 

(07/03/2018) 

 

GENERAL REQUIREMENTS 

 

The Contractor shall maintain traffic on US-64 during construction and shall furnish, install, 

relocate, maintain, and remove traffic control devces as shown in the Roadway Standard Drawings 

or as directed by the Engineer. 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of 

the 2018 Roadway Standard Drawings prior to beginning any other work. 

 

When personnel and/or equipment are working on the shoulder within 10 feet of an open travel 

lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018 Roadway 

Standard Drawings. 

 

When personnel and/or equipment are working within a lane of travel, close the lane using 

Standard Drawing No. 1101.02 of the 2018 Roadway Standard Drawings or as directed by the 

Engineer.  Conduct the work so that all personnel and/or equipment remain within the closed travel 

lane. Perform work only when weather and visibility conditions allow safe operations as directed 

by the Engineer. 

 

1. Time Restrictions for Lane Closure and Road Closure Activities 

 

All lane closure and road closure activities shall be performed in compliance with the Day and 

Time restrictions listed and defined in this Contract. 

 

Any activities performed outside of these requirements will be subject to the Liquidated Damages 

unless approved by the Engineer prior to beginning the activity. 

 

The Contractor may place/pre-stage all required signs and traffic control devices necessary for 

lane closures prior to the closure time as approved by the Engineer. The travel lane(s) are to be 

closed at the prescribed times defined in this Contract. 

 

For removal, the lane(s) must be reopened in compliance with the times defined in this Contract. 

It is acceptable to remove the signs and traffic control devices from the shoulder/staging area after 

the lane(s) are reopened to traffic. 

 

TEMPORARY TRAFFIC CONTROL (TTC) 
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Refer to Standard Drawing No. 1101.01, 1101.02,  1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 

1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 Roadway Standard Drawings when 

closing a lane of travel in the work zone. 

 

Drums are recommended for all lane closure operations occurring at night. If the contractor elects 

to use skinny drums at night, the contractor shall space skinny drums no greater than 20’ apart in 

the tangent sections of the lane closure. Skinny drums shall not be used for tapers. 

 

When covering work zone signs, use an opaque material that prevents reading of the sign at night 

by a driver using high beam headlights. Use material which does not damage the sign sheeting. 

Tape shall not be affixed to the sign sheeting at any time.  

 

TRAFFIC OPERATIONS 

 

1. Project Requirements: 

 

The Contractor shall comply with the following requirements. Non-compliance will result in a 

suspension of all work operations: 

 

A. Submit a written construction sequence for traffic control and construction lighting to the 

Engineer prior to the first pre-construction meeting. The sequence must be approved before 

beginning work or closing a lane of traffic. The Contractor and Engineer will coordinate 

with the State Work Zone Engineer at 919-814-4937 for additional traffic control guidance, 

as necessary. 

 

B. Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 

approaches. Patch and make repairs to bridge surface and its approaches before resurfacing 

occurs.  Coordinate all operations on the bridge and its approaches with the Engineer. 

 

C. Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching.  Patch these areas before resurfacing occurs. Allow full depth asphalt patching to 

cool to the point of supporting traffic without displacement or rutting before reopening 

closed lane.  Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

D. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. 

 

E. The Contractor on this and any adjacent projects, or subcontractors working within this 

project shall coordinate lane closure location, type, and direction with the Engineer to best 

maintain lane continuity through the limits of this and adjacent projects. 
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F. Operate equipment and conduct operations in the same direction as the flow of traffic.  

Maintain vehicular access in accordance with Article 1101-05 of the 2018 Standard 

Specifications. 

 

G. Provide appropriate construction lighting in accordance with Section 1413 of the 2018 

Standard Specifications. 

 

H. Contractor shall diamond grind, mill and pave lanes in an order such that water shall not 

accumulate. 

 

2. Pavement Markings: 

 

Review and record the existing pavement markings and markers before obliteration. Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the 2018 Roadway Standard Drawings unless otherwise directed by the Engineer. Submit the 

record of the existing pavement markings seven calendar days before the obliteration of any 

pavement markings. 

 

Once any section of pavement markings are obliterated, the obliterated pavement markings shall 

be replaced with either final or temporary markings in accordance with the time limitations set 

forth in Section 1205-3(D). If temporary markings are used, final markings shall be placed within 

30 days after placing temporary markings in accordance with Section 1205-4 and Section 1205-5. 

Temporary markings will not be measured or paid separately.  

 

3. Work Zone Signing: 

 

A. Description 

 

Install advance/general warning work zone signs according to the attached drawings prior 

to beginning work. 

 

Install and maintain signing in accordance with the Divisions 11 and 12 of the 2018 

Standard Specifications. 

 

B. Installation 

 

All stationary Advance/General warning work zone signs require notification to existing 

Utility owners per Article 105-8 of the 2018 Standard Specifications and Special Provision 

SP1 G115 within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work. If signs are 

installed more than seven (7) calendar days prior to the beginning of work, cover the signs 

until the work begins.  Install each work zone Advance/General warning sign separately 
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and not on the same post or stand with any other sign except where an advisory speed plate 

or directional arrow is used. 

 

All sign locations to be verified by the Engineer prior to installation.  

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs.  Uncover advance/general warning work zone 

signs no more than 7 calendar days before work resumes. 

 

All other operations may be suspended upon failure to comply with the above 

requirements. Such suspended operations would not be resumed until the above 

requirements are fulfilled. 

 

C. Sign Removal 

 

Once the Project is substantially completed, the Contractor shall remove the Stationary 

Work Zone Signs. The final pavement markings (Thermoplastic or Polyurea) and/or 

markers do not have to be installed for the Project to be considered substantially complete. 

Final Pavement Markings/Markers are installed with portable signing and changeable 

message signs according to Roadway Standard Drawing 1101.02, sheet 13. Any remaining 

punch list items requiring traffic control are to be completed with portable work zone 

signing. 

 

MEASUREMENT AND PAYMENT 

 

The lump sum price for traffic control shall include all labor, tools, equipment and incidentals 

necessary to furnish, install, relocate, maintain, and remove traffic control devices, including (but 

not be limited to): Construction Signs (portable, stationary, and/or barricade mounted), Truck 

Mounted Attenuators (TMA), Changeable Message Signs (CMS), Flashing Arrow Boards (FAB), 

Pilot Vehicle, Flaggers, Cones, Skinny Drums, Drums, Barricades, and Temporary Pavement 

Markings.  

 

Fifty percent of the contract lump sum price will be paid on the first monthly estimate. The 

remaining 50% of the contract lump sum price will be divided and paid on each subsequent 

estimate based on the percent of the project completed.  

 

Payment will be made under: 

 

Pay Item                                                                                                                     Pay Unit 

Traffic Control                                                                                                           Lump Sum 
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PROJECT SPECIAL PROVISIONS 

STRUCTURE 
 

SCOPE OF WORK  

 

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing 

bridge deck with polyester polymer concrete, replace joints of the existing bridge, repair 

substructure, and repair prestressed concrete girders as directed in the plans. Work includes: 

existing bridge deck surface preparation, removing bridge deck concrete using shotblasting 

and scarification methods, overlaying the prepared bridge deck with polyester polymer 

concrete; replacing joints; substructure repair; portable lighting; disposal of waste material; 

grooving bridge deck; seeding and mulching all grassed areas disturbed; and all incidental 

items necessary to complete the project as specified and shown on the plans.  No separate 

payment will be made for portable lighting as the cost of such is incidental to the work being 

performed. 

Work will be performed on existing bridge no. 63 in Davie County on US 64 over Yadkin 

River. 

The contractor shall provide all necessary access; understructure platforms, scaffolding, 

ladders, etc.; provide all staging areas, material storage, waste disposal, provide environmental 

controls to limit loss of materials from sawing equipment, and chipping equipment; and all else 

necessary to complete the work. 

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard 

Specifications for Roads and Structures dated January 2018, except as otherwise specified 

herein. 

 

CONCRETE REPAIRS (12-5-12) 

DESCRIPTION 

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing 

caps and columns in reasonably close conformity with the lines, depth, and details shown on 

the plans, described herein and as established by the Engineer.  This work also includes 

straightening, cleaning, and replacement of reinforcing steel, doweling new reinforcing steel, 

removing all loose materials, removing and disposing of debris, formwork, applying repair 

material, and protecting adjacent areas of the bridge and environment from material leakage.  

The repair material shall be one of the below described materials unless otherwise noted in the 

plans or provisions. 

The location and extent of repairs shown on the plans described herein are general in nature.  

The Engineer determines the extent of removal in the field based on an evaluation of the 

condition of the exposed surfaces.  The Contractor shall coordinate removal operations with 
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the Engineer.  No more than 30% of a round or square column or 30% of the bearing area 

under a beam shall be removed without a temporary support system and approval from the 

Engineer. 

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from 

construction operations.  No extra payment is provided for these repairs. 

REPAIR MATERIAL OPTIONS 

Polymer Modified Concrete Repair Material 

Repair material shall be polymer modified cement mortar for vertical or overhead 

applications and shall be suitable for applications in marine environments.  Material shall 

be approved for use by NCDOT.  Submit repair material to the Engineer for review and 

approval prior to beginning the work.  Color of repair material shall be concrete gray. 

Prior to the application of repair mortar, square up edges in repair areas, thoroughly clean 

surfaces to be repaired and remove all loose materials.  Remove grease, wax, salt, and oil 

contaminants by scrubbing with an industrial grade detergent or degreasing compound 

followed by a mechanical cleaning.  Remove weak or deteriorated concrete to sound 

concrete by bush hammering, gritblasting, scarifying, waterblasting, or other approved 

methods.  Remove dirt, dust, laitance and curing compounds by gritblasting, sanding, or 

etching with 15% hydrochloric acid.  Acid etch only if approved by the Engineer.  Follow 

acid etching by scrubbing and flushing with copious amounts of clean water.  Check the 

cleaning using moist pH paper. Water cleaning is complete when the paper reads 10 or 

higher. 

Follow all mechanical cleaning with vacuum cleaning. 

When surface preparation is completed, mix and apply repair mortar in accordance with 

manufacturer’s recommendations.  Use aggregate that is washed, kiln-dried, and bagged.  

Apply bonding agent to all repair areas immediately prior to placing repair mortar.  Repair 

areas shall be formed unless otherwise approved by the Engineer.  Form areas to establish 

the original neat lines of the member being repaired. 

Apply repair mortar to damp surfaces only when approved.  In such instances, remove all 

free water by air-blasting.  After applying the repair mortar, remove excessive material and 

provide a smooth, flush surface.   

Class A Concrete Repair Material 

Repair material shall be Class A Portland Cement Concrete as described in Section 1000 

of the Standard Specifications.  

Prior to the application of Class A concrete, square up edges in repair areas, thoroughly 

clean surfaces to be repaired and remove all loose materials.  Remove grease, wax, salt, 

and oil contaminants by scrubbing with an industrial grade detergent or degreasing 

compound followed by a mechanical cleaning.  Remove weak or deteriorated concrete to 
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sound concrete by bush hammering, gritblasting, scarifying, waterblasting, or other 

approved methods.  Remove dirt, dust, laitance and curing compounds by gritblasting, 

sanding, or etching with 15% hydrochloric acid. Acid etch only if approved by the 

Engineer.  Follow acid etching by scrubbing and flushing with copious amounts of clean 

water.  Check the cleaning using moist pH paper. Water cleaning is complete when the 

paper reads 10 or higher. 

Follow all mechanical cleaning with vacuum cleaning. 

Upon completion of surface preparation, mix and apply concrete in accordance with 

Standard Specifications and/or manufacturer’s recommendations.  Use aggregate that is 

washed, kiln-dried, and bagged.  Apply bonding agent to all repair areas immediately prior 

to placing repair mortar.  Repair areas shall be formed unless otherwise approved by the 

Engineer.  Form areas to establish the original neat lines of the member being repaired. 

Apply concrete to damp surfaces only when approved.  In such instances, remove all free 

water by air-blasting.  After applying the repair mortar, remove excessive material and 

provide a smooth, flush surface.   

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work 

platform at each repair location.  Design steel members to meet the requirements of the 

American Institute of Steel Construction Manual.  Design timber members in accordance with 

the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the 

National Forest Products Association.  Submit the platform design and plans for review and 

approval.  The design and plans shall be sealed and signed by a North Carolina registered 

Professional Engineer.  Do not install the platform until the design and plans are approved.  

Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.  

Upon completion of work, remove all anchorages in the substructure and repair the 

substructure at no additional cost to the Department. 

MEASUREMENT AND PAYMENT 

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and 

will be full compensation for removal, containment and disposal off-site of unsound concrete 

including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals 

necessary to complete the repair work.  Depth will be measured from the original outside 

concrete face.  The Contractor and Engineer will measure quantities after removal of unsound 

concrete and before application of repair material.  Payment will also include the cost of 

sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of new 

reinforcing steel, cost of temporary work platform, testing of the soundness of the exposed 

concrete surface, furnishing and installation of repair mortar material, curing and sampling of 

concrete, and protection/cleaning of adjacent areas from splatter or leakage. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 

Standard Specifications. 



Project 15BPR.18 BP-5 Davie County 

 

 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Repairs  Cubic Feet 

 

SHOTCRETE REPAIRS (12-5-12) 

GENERAL 

The work covered by this Special Provision consists of removing deteriorated concrete from 

the structure in accordance with the limits, depth and details shown on the plans, described 

herein and as established by the Engineer.  This work also includes removing and disposing 

all loose debris, cleaning and repairing reinforcing steel and applying shotcrete. 

The location and extent of repairs shown on the plans are general in nature.  The Engineer 

shall determine the extent of removal in the field based on an evaluation of the condition of 

the exposed surfaces. 

Any portion of the structure that is damaged from construction operations shall be repaired 

to the Engineer’s satisfaction, at no extra cost to the Department.   

MATERIAL REQUIREMENTS 

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable 

sections of the Standard Specifications and the following: 

 

Test Description Test Method Age (Days) 
Specified 

Requirements 

Silica Fume (%) ASTM C1240 - 10 (Max.) 

Water/Cementitious Materials Ratio - - 0.40 (Max.) 

Air Content - As Shot (%) ASTM C231 - 4 ± 1 

Slump - As Shot (Range in inches) ASTM C143 - 2 - 3 

Minimum Compressive Strength (psi)  ASTM C39 
7 

28 

3,000 

5,000 

Minimum Bond Pull-off Strength (psi) ASTM C1583 28 145 

Rapid Chloride Permeability Tests 

(range in coulombs) 
ASTM C1202 - 100 - 1000 
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Admixtures are not allowed unless approved by the Engineer.  Store shotcrete in an 

environment where temperatures remain above 40°F and less than 95°F      

All equipment must operate in accordance with the manufacturer's specifications and 

material must be placed within the recommended time. 

QUALITY CONTROL 

A. Qualification of Shotcrete Contractor 

The shotcrete Contractor shall provide proof of experience by submitting a description 

of jobs similar in size and character that have been completed within the last 5 years.  The 

name, address and telephone number of references for the submitted projects shall also 

be furnished.  Failure to provide appropriate documentation will result in the rejection of 

the proposed shotcrete contractor. 

B. Qualification of Nozzleman 

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete 

Institute (ACI).  Submit proof of certification to the Engineer prior to beginning repair 

work. The nozzleman shall maintain certification at all times while work is being 

performed for the Department.  Failure to provide and maintain certification will result 

in the rejection of the proposed nozzleman. 

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work 

platform at each repair location.  Design steel members to meet the requirements of the 

American Institute of Steel Construction Manual.  Design timber members in accordance 

with the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the 

National Forest Products Association.  Submit the platform design and plans for review and 

approval.  The design and plans shall be sealed and signed by a North Carolina registered 

Professional Engineer.  Do not install the platform until the design and plans are approved.  

Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.  

Upon completion of work, remove all anchorages in the substructure and repair the 

substructure at no additional cost to the Department. 

SURFACE PREPARATION 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be 

deteriorated by visually examining and sounding the concrete surface with a hammer or other 

approved method.  The Engineer is the sole judge in determining the limits of deterioration. 

Prior to removal, introduce a shallow saw cut approximately ½” in depth around the repair 

area at right angles to the concrete surface.  Remove all deteriorated concrete 1 inch below 

the reinforcing steel with a 17 lb (maximum) pneumatic hammer with points that do not 

exceed the width of the shank or with hand picks or chisels as directed by the Engineer.  Do 
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not cut or remove the existing reinforcing steel.  Unless specifically directed by the Engineer, 

do not remove concrete deeper than 1 inch below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to 

remove all debris, loose concrete, loose mortar, rust, scale, etc.  Use a wire brush to clean all 

exposed reinforcing steel.  After sandblasting examine the reinforcing steel to ensure at least 

90% of the original diameter remains.  If there is more than 10% reduction in the rebar 

diameter, splice in and securely tie supplemental reinforcing bars as directed by the Engineer.   

Provide welded stainless wire fabric at each repair area larger than one square foot if the 

depth of the repair exceeds 2 inches from the “As Built” outside face.  Provide a minimum 

4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.  Rigidly 

secure the welded wire fabric to existing steel or to 3/16" diameter stainless hook fasteners 

adequately spaced to prevent sagging.  Encase the welded wire fabric in shotcrete a minimum 

depth of 1½ inches. 

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded 

wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.  

Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair 

area. 

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose 

or weakened material before applying shotcrete.  Saturate the repair area with clean water 

the day before applying shotcrete.  Bring the wetted surface to a saturated surface dry (SSD) 

condition prior to applying shotcrete and maintain this condition until the application begins.  

Use a blowpipe to facilitate removal of free surface water.  Only oil-free compressed air is 

to be used in the blowpipe. 

The time between removal of deteriorated concrete and applying shotcrete shall not exceed 

5 days. If the time allowance exceeds 5 days, prepare the surface at the direction of the 

Engineer before applying shotcrete. 

APPLICATION AND SURFACE FINISH  

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and 

less than 95°F.  Do not apply shotcrete to frosted surfaces.  Maintain shotcrete at a minimum 

temperature of 40°F for 3 days after placement. 

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper 

thickness of each layer or lift. 

The nozzleman should hold the nozzle 3 to 4 feet from the surface being covered in a position 

that ensures the shotcrete strikes at right angles to the surface being covered without 

excessive impact.  The nozzleman shall maintain the water amount at a practicable minimum, 

so the mix properly adheres to the repair area.  Water content should not become high enough 

to cause the mix to sag or fall from vertical or inclined surfaces, or to separate in horizontal 

layers. 
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Use shooting wires or guide strips that do not entrap rebound sand.  Use guide wires to 

provide a positive means of checking the total thickness of the shotcrete applied. Remove 

the guide wires prior to the final finish coat. 

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does 

not fall clear of the work, or which collects in pockets in the work.  Do not reuse rebound 

material in the work. 

If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it 

has been built up to required thickness, saturate the area with clean water and use a blowpipe 

as outlined previously, prior to continuing with the remaining shotcrete course.  Do not apply 

shotcrete to a dry surface. 

Finish all repaired areas, including chamfered edges, as close as practicable to their original 

“As Built” dimensions and configuration.  Provide a minimum 2" of cover for reinforcing 

steel exposed during repair.  Slightly build up and trim shotcrete to the final surface by cutting 

with the leading edge of a sharp trowel.  Use a rubber float to correct any imperfections.  

Limit work on the finished surface to correcting imperfections caused by trowel cutting. 

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags, 

bridging, and other deficiencies.  Repair any imperfections at the direction of the Engineer. 

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the repair 

and surrounding areas by fogging, moist curing or other approved means for seven days. 

MATERIAL TESTING & ACCEPTANCE 

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test panel in 

the same position as the repair work that is being done to demonstrate the shotcrete is being 

applied properly.  Store, handle and cure the test panel in the same manner as the repaired 

substructure. 

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the 

surface with a hammer.  At this time, the repair area should have sufficient strength for all 

sound sections to ring sharply.  Remove and replace any unsound portions prior to the final 

inspection of the work.  No additional compensation will be provided for removal and 

replacement of unsound shotcrete. 

After 7 days, core three 3" diameter samples from each test panel and from the repaired 

structure as directed by the Engineer.  Any cores taken from the structure shall penetrate into 

the existing structure concrete at least 2 inches.  Cores shall be inspected for delamination, 

sand pockets, tested for bond strength and compressive strength.  If a core taken from a 

repaired structure unit indicates unsatisfactory application or performance of the shotcrete, 

take additional cores from the applicable structure unit(s) for additional evaluation and 

testing as directed by the Engineer.  Any repair work failing to meet the requirements of this 

provision will be rejected and the Contractor shall implement a remediation plan to correct 

the deficiency at no additional cost to the Department.  No extra payment will be provided 

for drilling extra cores.  Patch all core holes in repaired structure units to the satisfaction of 
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the Engineer.  All material testing, core testing and sampling will be done by the Materials 

and Tests Unit of North Carolina Department of Transportation. 

MEASUREMENT AND PAYMENT 

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot 

and will be full compensation for removal, containment and disposal off-site of unsound 

concrete including the cost of materials, labor, tools, equipment and incidentals necessary to 

complete the repair work.  Depth will be measured from the original outside concrete face.  

The Contractor and Engineer will measure quantities after removal of unsound concrete and 

before application of repair material.  Payment will also include the cost of sandblasting, 

surface cleaning and preparation, cleaning of reinforcing steel, placement of new steel, cost 

of temporary work platform, testing for soundness, curing of shotcrete and taking core 

samples from the test panels and substructure units. 

Payment will be made under: 

Pay Item Pay Unit 

Shotcrete Repairs  Cubic Feet 

 

EPOXY RESIN INJECTION (12-5-12) 

1.0 GENERAL 

For repairing cracks, an approved applicator is required to perform the epoxy resin injection.  

Make certain the supervisor and the workmen have completed an instruction program in the 

methods of restoring concrete structures utilizing the epoxy injection process and have a 

record of satisfactory performance on similar projects. 

The applicator furnishes all materials, tools, equipment, appliances, labor and supervision 

required when repairing cracks with the injection of an epoxy resin adhesive. 

2.0 SCOPE OF WORK 

Using Epoxy Resin Injection, repair all cracks 5 mils (125 µm) wide or greater in the interior 

bent columns and caps, and the end bent caps. 

Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with epoxy 

mortar. 

3.0 COOPERATION 

Cooperate and coordinate with the Technical Representative of the epoxy resin manufacturer 

for satisfactory performance of the work. 

Have the Technical Representative present when the job begins and until the Engineer is 

assured that his service is no longer needed. 
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The expense of having this representative on the job is the Contractor’s responsibility and no 

direct payment will be made for this expense. 

4.0 TESTING 

The North Carolina Department of Transportation Materials and Tests Unit will obtain cores 

from the repaired concrete for testing.  If the failure plane is located at the repaired crack, a 

minimum compressive strength of 3000 psi is required of these cores. 

5.0 MATERIAL PROPERTIES 

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.  

Provide modified epoxy resin (Component “A”) that conforms to the following 

requirements: 

 Test Method Specification 

Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 4 @ 20 rpm 
6000 - 8000 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
400 - 700 

Epoxide Equivalent Weight ASTM D1652 152 - 168 

Ash Content, % ASTM D482 1 max. 

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the 

following requirements: 

 Test Method Specification 

Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
700 - 1400 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
105 - 240 

Amine Value, mg KOH/g ASTM D664* 490 - 560 

Ash Content, % ASTM D482 1 max. 

 Method modified to use perchloric acid in acetic acid. 

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier 

specifies, has the following properties: 

Pot Life (60 gram mass) 

@ 77 ± 3°F - 15 minutes minimum 

@ 100 ± 3°F - 5 minutes minimum 

Certify that the Adhesive, when cured for 7 days at 77 ± 3°F unless otherwise specified, has 

the following properties: 
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 Test Method Specification Requirements 

Ultimate Tensile Strength ASTM D638 7000 psi (min.) 

Tensile Elongation at Break ASTM D638 4% max. 

Flexural Strength ASTM D790 10,000 psi (min.) 

Flexural Modulus ASTM D790 3.5 x 105 psi 

Compressive Yield Strength ASTM D695 11,000 psi (min.) 

Compressive Modulus ASTM D695 2.0 - 3.5 x 105 psi 

Heat Deflection Temperature 

Cured 28 days @ 77 ± 3°F 
ASTM D648* 

125°F min. 

135°F  min. 

Slant Shear Strength, 

5000 psi (34.5 MPa) 

compressive strength 

concrete 

AASHTO T237 

 

Cured 3 days @ 40°F 

wet concrete 

 
3500 psi (min.) 

Cured 7 days @ 40°F 

wet concrete 

 
4000 psi (min.) 

Cured 1 day @ 77°F 

dry concrete 

 
5000 psi (min.) 

 Cure test specimens so that the peak exothermic temperature of the adhesive does not 

exceed 77°F. 

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to 

confine the epoxy resin during injection). 

6.0 EQUIPMENT FOR INJECTION 

Use portable positive displacement type pumps with interlock to provide positive ratio 

control of exact proportions of the two components at the nozzle to meter and mix the two 

injection adhesive components and inject the mixed adhesive into the crack.  Use electric or 

air powered pumps that provide in-line metering and mixing. 

Use injection equipment with automatic pressure control capable of discharging the mixed 

adhesive at any pre-set pressure up to 200   5 psi and equipped with a manual pressure 

control override. 

Use equipment capable of maintaining the volume ratio for the injection adhesive as 

prescribed by the manufacturer.  A tolerance of  5% by volume at any discharge pressure 

up to 200 psi is permitted. 

Provide injection equipment with sensors on both the Component A and B reservoirs that 

automatically stop the machine when only one component is being pumped to the mixing 

head. 
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7.0 PREPARATION 

Follow these steps prior to injecting the epoxy resin: 

Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to the 

bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks 

or other areas of application.  Acids and corrosives are not permitted. 

Provide entry ports along the crack at intervals not less than the thickness of the concrete at 

that location. 

Apply surface seal material to the face of the crack between the entry ports.  For through 

cracks, apply surface seal to both faces. 

Allow enough time for the surface seal material to gain adequate strength before proceeding 

with the injection. 

8.0 EPOXY INJECTION 

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until 

the epoxy adhesive appears at the next higher entry port adjacent to the entry port being 

pumped. 

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as 

long as the injection equipment meter indicates adhesive is being dispensed or until adhesive 

shows at the next entry port. 

When epoxy adhesive appears at the next adjacent port, stop the current injection and transfer 

the epoxy injection to the next adjacent port where epoxy adhesive appeared. 

Perform epoxy adhesive injection continuously until cracks are completely filled. 

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and notify 

the Engineer. 

9.0 FINISHING 

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to 

allow the removal of the surface seal without any draining or runback of epoxy material from 

the cracks. 

Remove the surface seal material and injection adhesive runs or spills from concrete surfaces. 

Finish the face of the crack flush to the adjacent concrete, removing any indentations or 

protrusions caused by the placement of entry ports. 
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10.0 BASIS OF PAYMENT 

Payment for epoxy resin injection will be at the contract unit price per linear foot for “Epoxy 

Resin Injection”.  Such payment will be full compensation for all materials, tools, equipment, 

labor, and for all incidentals necessary to complete the work. 

 

 

 

FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein.  

Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 
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On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 
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Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 

 

SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 
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contract.  Make submittals that are not specifically noted in this provision directly to the 

Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer.  State the reason for the proposed variation in the submittal.  To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal.  Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working drawings.  

This includes, but is not limited to, precast concrete items, prestressed concrete items and 

fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 

mrorie@ncdot.gov            (Madonna Rorie) 

 

 

 

 

mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: James Bolden  (919) 707 - 6408 

     (919) 250 - 4082 facsimile 

     jlbolden@ncdot.gov 

Secondary Structures Contacts:    Emmanuel Omile (919) 707 – 6451 

             Madonna Rorie (919) 707 – 6508  

     

 

 

 

 

 

 

 

mailto:jlbolden@ncdot.gov
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Eastern Regional Geotechnical Contact (Divisions 1-7): 

              Chris Kreider  (919) 662 – 4710 

    (919) 662 – 3095 facsimile 

    ckreider@ncdot.gov 

 

 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

            Eric Williams  (704) 455 – 8902 

    (704) 455 – 8912 facsimile 

    ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit the number of hard copies shown below of the same complete 

submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit.  

The second table in this section covers “Geotechnical Submittals”.  The Engineer will receive 

review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide additional 

copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

mailto:ckreider@ncdot.gov
mailto:ewilliams3@ncdot.gov
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Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 
4
 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 
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Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email) or by facsimile, US mail or other delivery service to the 

appropriate Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

 

 

 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving critical 

lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart 

capacity for the radius at which the load will be lifted or requires the use of more than one crane. 

Changes in personnel or equipment must be reported to the Engineer and all applicable items listed 

below must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), or 

satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 

Program. Other approved nationally accredited programs will be considered upon 

request. All crane operators shall also have a current CDL medical card. Submit a list of 

anticipated critical lifts and corresponding crane operator(s). Include current certification 

for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator.  

 

GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 
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2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

 

FOAM JOINT SEALS (SPECIAL) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 

gasoline, salt, and other materials that are spilled on or applied to the surface. Use a resilient, 

UV stable, preformed, impermeable, flexible, expansion joint seal. The joint seal shall 

consist of low-density, closed cell, cross-linked polyethylene non-extrudable foam. The joint 

seal shall contain no EVA (Ethylene Vinyl Acetate). Cell generation shall be achieved by 

being physically blown using nitrogen. No chemical blowing agents shall be used in the cell 

generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 

and 1/2” apart along the bond surface running the length of the joint. Use seals with a depth 

that meets the manufacturer’s recommendation, but is not less than 70% of the uncompressed 

width. Provide a seal designed so that, when compressed, the center portion of the top does 

not extend upward above the original height of the seal by more than 1/4”. Provide a seal 

that has a working range of 30% tension and 60% compression and meets the requirements 

given below. 
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TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to 

ensure that the marks are clearly visible before installation. 

2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F. When installing in ambient air or surface 

temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 

an adhesive specified by the manufacturer of the joint seal. 

3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 

blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to 

the elastomeric concrete prior to sawing to the final width and depth as specified in the plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 

in the desired direction. To control the saw and to produce a straight line as indicated on the 
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plans, anchor and positively connect a template or a track to the bridge deck. Do not saw the 

joint by visual means such as a chalk line. Fill the holes used for holding the template or 

track to the deck with an approved flowable, non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing 

two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 

approximately 1” below the bottom of the seal. An irregular bottom of sawed joint is 

permitted as indicated on the plans. Grind exposed corners on saw cut edges to a 1/4” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified 

in the plans. Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 

spalls, popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to 

blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding 

agent. Sandblast the joint opening to provide a firm, clean joint surface free of curing 

compound, loose material and any foreign matter. Sandblast the joint opening without 

causing pitting or uneven surfaces. The aggregate in the elastomeric concrete may be exposed 

after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow 

the surface with compressed air, or vacuum the surface until all traces of blast products and 

abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited 

in the cleaning operations. 

Bond the seal to the blast-cleaned surface on the same day the surface is blast cleaned. 

5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 

as recommended below. Do not install the joint seal if the ambient air or surface temperature 



Project 15BPR.18 BP-30 Davie County 

 

 

is below 45F. Have a manufacturer’s certified trained factory representative present during 

the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same 

length as the deck opening. When the joint seal requires splicing, use the heat welding 

method by placing the joint material ends against a Teflon heating iron of 425-475°F for 7 - 

10 seconds, then pressing the ends together tightly. Do not test the welding until the material 

has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 

walls of the joint as a means to minimize clean up. After opening both cans of the bonding 

agent, stir each can using separate stirring rods for each component to prevent premature 

curing of the bonding agent. Pour the two components, at the specified mixing ratio, into a 

clean mixing bucket. Mix the components with a low speed drill (400 rpm max.) until a 

uniform gray color is achieved without visible marbling. Apply bonding agent to both sides 

of the elastomeric concrete as well as both sides of the joint seal, making certain to 

completely fill the grooves with epoxy. With gloved hands, compress the joint seal and with 

the help of a blunt probe, push the seal into the joint opening until the seal is recessed 

approximately 1/4” below the surface. When pushing down on the joint seal, apply pressure 

only in a downward direction. Do not push the joint seal into the joint opening at an angle 

that would stretch the material. Seals that are stretched during installation shall be removed 

and rejected. Once work on placing a seal begins, do not stop until it is completed. Clean the 

excess epoxy from the top of the joint seal immediately with a trowel. Do not use solvents 

or any cleaners to remove the excess epoxy from the top of the seal. Remove the protective 

cover at the joint edges and check for any excess epoxy on the surface. Remove excess epoxy 

with a trowel, the use of solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 

approval. Do not place pavement markings on top of foam joint seals. 

6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 

Seals.” Prices and payment will be full compensation for furnishing all material, labor, tools, 

and equipment necessary for installing these units in place and accepted. 
 

SILICONE JOINT SEALANT (SPECIAL) 

SEALS 

Provide and install a low modulus silicone sealant (non-sag or self-leveling) and backer rod which 

conforms to the Standard Specifications (Subsections 1028-3 and 1028-4, respectively) and this 

Special Provision. Use silicone approved for use on joint openings as indicated on project plans 

and provide a seal with a working range of minimum 50% compression and extension.  Silicone 

joint seal product shall be designated as approved for use on the NCDOT Approved Products List. 

If non-sag and self-leveling sealants are to be in contact with each other, they shall be from the 

same manufacturer and shall be compatible for such use. 
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SAWING THE JOINT 

Joint concrete material or joint concrete header material shall have sufficient time to cure such that 

no damage can occur to the concrete prior to sawing to the final width and depth as specified in 

the plans. 

When sawing the joint to receive the seal, always use a rigid guide to control the saw in the desired 

direction. To control the saw and to produce a straight line as indicated on the plans, anchor and 

positively connect a template or a track to the bridge deck. Do not saw the joint by visual means 

such as a chalk line. Fill the holes used for holding the template or track to the deck with an 

approved flowable, non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing two 

metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus approximately 1” 

below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the 

plans. Grind exposed corners on saw cut edges to a 1/4” chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the 

plans. Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

PREPARATION OF FORMED OR SAWED JOINT FOR SEAL INSTALLATION 

Joint concrete material or joint concrete header material shall cure a minimum of 24 hours prior to 

seal installation. 

After forming or sawing the joint, the Engineer will thoroughly inspect the joint opening for spalls, 

popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to blast cleaning 

and installing the seal. 

Clean the joints by sandblasting the joint opening to provide a firm, clean joint surface free of 

curing compound, loose material, and any foreign matter.  Sandblast the joint opening without 

causing pitting or uneven surfaces.  The aggregate in the polyester polymer concrete may be 

exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow the 

surface with compressed air, or vacuum the surface until all traces of blast products and abrasives 

are removed from the surface, pockets, and corners. If nozzle blasting is used to clean the joint 

opening, use compressed air that does not contain detrimental amounts of water or oil. 

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited in 

the cleaning operations. 

Install the backer rod and silicone sealant in the blast-cleaned opening on the same day the surface 

is blast cleaned. 
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SEAL INSTALLATION 

Install the silicone joint sealant(s) as indicated on the plans, in accordance with the manufacturer’s 

procedures and recommendations, and as recommended below.  Do not install the joint seal if the 

ambient air or surface temperature is below 45F.  Have a manufacturer’s certified trained factory 

representative present during the installation of the first seal of the project, to provide guidance for 

the proper installation of the silicone joint sealant(s). 

After a joint has been sealed, remove excess joint sealer on the pavement or bridge deck concrete 

as soon as possible. 

The installed system shall be watertight and will be monitored until final inspection and approval. 

Do not place pavement markings on top of pourable joint seals. 

BASIS OF PAYMENT 

Silicone Joint Sealant will be measured and paid for at the contract unit price bid per linear foot 

and will be full compensation for furnishing all material, including backer rod, labor, tools, and 

equipment necessary for installing these seals in place and accepted. 

 

Pay Item      Pay Unit 

Silicone Joint Sealant     Linear Feet 

 

OVERLAY SURFACE PREPARATION FOR  

POLYESTER POLYMER CONCRETE (SPECIAL) 

DESCRIPTION 

This provision addresses the surface preparation activities required prior to the placement of 

polyester polymer concrete (PPC).  Unless specifically mentioned below, all requirements 

specified for the bridge deck are also required for the approach slabs. 

Work includes: removal of unsound and sound bridge deck concrete and existing patches in deck 

repair areas; preparation of repair areas prior to placement of PPC bridge deck repair material; 

bridge deck surface preparation prior to placement of PPC overlay; and any incidentals necessary 

to prepare the bridge deck for placement of PPC repair material or PPC overlay, as specified or as 

shown on the plans. 

DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to 

the uniform depth and limits shown on the plans. 

Shotblasting shall consist of steel beads (or other materials as approved by the Engineer) “shot” 

out of a machine onto the bridge concrete deck concrete floor to remove soft or deteriorated 

concrete, and to clean the concrete deck surface for the application of the PPC overlay.  Contractor 

shall vary the speed of the shotblaster or make multiple passes, as necessary, to achieve the 

required surface preparation for the PPC overlay.  Areas inaccessible with shotblasting equipment 

may require surface preparation with sandblasting equipment and hand equipment. 

EQUIPMENT 
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All equipment for cleaning the existing concrete surface and mixing and applying the overlay 

system shall be in accordance with the System Provider’s recommendations, as approved by the 

Engineer prior to commencement of any work: 

 Scarifying equipment that is a power-operated, mechanical grinder capable of removing 

a minimum depth of ¼” for each pass. 

 Shotblasting and sandblasting equipment to adequately prepare the bridge deck substrate, 

as required in this provision.  Provide equipment to supply oil-free and moisture-free 

compressed air for final surface preparation. 

 Equipment capable of sawing concrete to the specified plan depth. 

 Power driven hand tools for removal of unsound concrete are required that meet the 

following requirements: 

- Pneumatic hammers weighing a nominal 15 lbs. or less. 

- Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft 

in width. 

 Hand tools, such as hammers and chisels, for removal of final particles of unsound 

concrete. 

 Self-propelled vacuum capable of picking up dust and other loose material from prepared 

deck surface. 

 Equipment to supply oil-free and moisture-free compressed air for final surface 

preparation. 

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet. 

MANAGEMENT AND DISPOSAL OF CONCRETE DEBRIS 

All concrete debris shall become the property of the Contractor.  The contractor shall be 

responsible for disposing of all debris generated by scarification, shotblasting, sandblasting, and 

any other surface preparation operations, in compliance with applicable regulations concerning 

such disposal. 

All costs associated with management and disposal of all debris shall be included in the payment 

of other items. 

OSP PLAN SUBMITTAL 

Prior to beginning surface preparation activities, the Contractor shall submit for review and 

approval the Overlay Surface Preparation (OSP) Plan.  The OSP Plan shall detail the type of 

equipment that is intended to be used and the means by which the Contractor will achieve the 

following requirements: 

 Estimate depth of reinforcing steel. 

 Scarification of deck to depth required. 

 Measure depth of scarification to show completed within limits. 

 Measure depth of shotblasting to show completed within limits. 

SURFACE PREPARATION 

Prior to any construction, take the necessary precautions to ensure debris from bridge deck 

preparation and repairs is not allowed to fall below the bridge deck. 

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated 

concrete to the limits shown on the plans with the following requirements.   



Project 15BPR.18 BP-34 Davie County 

 

 

During surface preparation, precaution shall be taken to assure that traffic is protected from 

rebound, dust, and construction activities.  Appropriate shielding shall be provided as required and 

directed by the Engineer.  During surface preparation, the Contractor shall provide suitable 

coverings, as needed to protect all exposed areas not to receive overlay, such as curbs, sidewalks, 

parapets, etc.  All damage or defacement resulting from surface preparation shall be repaired to 

the Engineer’s satisfaction at no additional cost.   

A. Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the 

scarification, shotblasting, and PPC placement process with material approved by the 

Engineer, prior to beginning any demolition.  The expansion joints shall remain sealed until it 

has been determined that water and materials from the scarification, shotblasting, and PPC 

placement operations cannot be discharged through them any longer.  Take all steps necessary 

to eliminate the flow of water or materials through the expansion joints, and any other locations 

water or materials could leak from the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the 

work being performed shall be sealed prior to beginning scarification.  Drains shall remain 

sealed until it has been determined that water and materials from the scarification, shotblasting, 

and PPC placement operations cannot be discharged through them any longer. 

B. Scarifying Bridge Deck: Remove any asphalt wearing surface from the bridge deck and scarify 

the concrete deck to remove the entire concrete surface of the deck to the uniform depth and 

limits shown on the plans. 

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing steel.  

Use a pachometer or other approved device, as approved by Engineer, prior to scarification.  

Readings shall be read and recorded in the presence of the Engineer.  Readings shall be 

recorded for each span at 1/5 points longitudinally and 1/3 points transversely.  The cost for 

this work will be considered incidental to the cost of surface preparation of the bridge deck. 

Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge 

floor or the approach slab.  Care shall be taken not to cut, stretch, or damage any exposed 

reinforcing steel.  If reinforcing bars or bridge drainage devices are pulled up or snagged during 

scarification operations, cease work and consult with the Engineer to determine any necessary 

adjustments to the roto-milling operation. 

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.  In 

areas where reinforcing steel is located in the depth to be scarified, use another method with 

the Engineer’s approval.  

The Engineer will re-inspect after each removal and require additional removals until 

compliance with plans and specifications are met. 

Regardless of the method of removal, the removal operation shall be stopped if it is determined 

that sound concrete is being removed to a depth greater than required by the plans. 

C. Class II Surface Preparation (Partial Depth):  At locations specified on the plans or identified 

by the Engineer for Class II Surface Preparation, verify the depth of removal achieved by the 

scarification.  Remove by additional scarification or chipping with hand tools all existing 
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patches and unsound concrete.  No additional payment will be made for Class II Surface 

Preparation depths achieved by the initial scarification. 

All patches shall be removed under Class II surface preparation.  If any patch cannot be 

removed by means of scarification, the Contractor shall use hand tools to remove the patch. 

Areas indicated on the plans that require Class II surface preparation, including the locations 

of existing patches, are from the best information available.  The Contractor shall verify prior 

to surface preparation the location of all existing patches.  

Spalled or unsound areas of the deck not removed by scarification shall be removed to sound 

concrete at locations noted in the contract plans or as directed by the Engineer.  Remove 

existing spalled or unsound areas of the bridge concrete deck by methods approved by the 

Engineer. 

Provide a 1” deep saw cut around the perimeter of areas noted for bridge deck or patch removal.  

Remove, using the type of tools listed above, all concrete or patch material within the sawcut 

to a minimum depth of 1” and as necessary to remove unsound concrete.  All loose and unsound 

concrete or patch material shall be removed.  

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer 

for the proper course of action.  

Thoroughly clean the newly exposed surface to be free of all grease, oil, curing compounds, 

acids, dirt, or loose debris in accordance with this special provision. 

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel, and 

thoroughly clean the newly exposed surface.  Care shall be taken not to cut, stretch, or damage 

any exposed reinforcing steel. 

In overhangs, removing concrete areas of less than 0.60 ft2/ft length of bridge without overhang 

support is permitted unless the Engineer directs otherwise.  Overhang support is required for 

areas removed greater than 0.60 ft2/ft length of bridge.  Submit details of overhang support to 

the Engineer for approval prior to beginning the work. 

D. Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing steel 

unless otherwise noted in the plans.  Clean, repair, or replace rusted or loose reinforcing steel.  

Damaged reinforcing steel, such as bars with nicks deeper than 20% of the bar diameter, shall 

be repaired or replaced.  Reinforcing steel which has a cross section reduced to 75% or less 

shall be replaced with new reinforcing steel of similar cross section area.  Replacement bars 

shall be Grade 60 and meet the material requirements of Section 1070 of the Standard 

Specifications.  Replacement bars shall be spliced to existing bars using either minimum 30 

bar diameter lap splices to existing steel with 100% cross sectional area or approved 

mechanical connectors.   

For reinforcing steel left unsupported by the concrete removal process, support and protect the 

exposed reinforcing steel against displacement and damage from loads, such as those caused 

by removal equipment and delivery buggies.  All reinforcing steel damaged or dislodged by 

these operations shall be replaced with bars of the same size at the contractor’s expense. 

Reinforcing steel exposed and satisfactorily cleaned and prepared will not require additional 

cleaning, if encased in concrete within seven (7) days.  Rebar exposed for more than seven (7) 

days shall be satisfactorily cleaned and prepared, prior to placement of the new concrete.  The 
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satisfactory cleanliness and preparation of the reinforcing steel shall be determined by the 

Engineer. 

When large areas of the deck on composite bridges are removed resulting in the debonding of 

the primary reinforcing bars, the removal shall be performed in stages to comply with the 

construction sequence shown on the plans or as directed by the Engineer. 

 

E. Concrete Deck Repair: Repair and fill the Class II surface preparation areas of the existing 

bridge concrete deck prior to the final surface preparation and application of the PPC overlay, 

at locations shown in the plans, or as determined by the Engineer, if necessary.  Materials other 

than PPC may be used for concrete deck repairs, but shall be approved by the PPC System 

Provider’s Technical Representative and shall be applied and prepared as required by the PPC 

System Provider.  For concrete deck repairs with PPC: 

 removal and surface preparation of the repair area shall be in accordance with and shall 

be paid for under pay items in this special provision. 

 materials, equipment, placement, and finishing of PPC used for concrete deck repairs 

shall meet the requirements of and shall be paid for under pay items in the Polyester 

Polymer Concrete Bridge Deck Overlay special provision. 

PPC repair material may be placed up to one (1) hour prior to overlay placement.   

All repairs shall be placed and finished to match substrate deck grade prior to PPC placement, 

in order to provide a uniform overlay thickness. 

Concrete deck repairs with PPC may be utilized as a stand-alone item where required on 

structures not to receive a PPC overlay. 

F. Surface Cleaning:  The surface of concrete substrate and repaired areas shall be prepared for 

application of the overlay by shotblasting in order to remove all existing grease, slurry, oils, 

paint, dirt, striping, curing compound, rust, membrane, weak surface mortar, or any other 

contaminants that could interfere with the proper adhesion of the overlay system.  The final 

prepared surface shall adhere to the following requirements: 

1. If expansion joints are not being replaced or have been replaced prior to shotblasting they 

shall be protected from damage from the shotblasting operation.  Deck drains and areas of 

curb or railing above the proposed surface shall be protected from the shotblasting 

operation. 

2. The areas to receive overlay shall be cleaned by shotblasting, or abrasive sandblasting in 

the event that the shotblaster cannot access areas to be prepared.  Do not begin shotblasting 

until all grinding or milling operations are completed.  Cleaning shall not commence until 

all work involving the repair of the concrete deck surface has been completed and the deck 

is dry.  All contaminants shall be picked up and stored in the vacuum unit and no dust shall 

be created during the blasting operation that will obstruct the view of motorists in adjacent 

roadways.  The travel speed and/or number of passes of the shotblasting unit shall be 

adjusted, so as to result in all weak or loose surface mortar being removed, aggregates 

within the concrete being exposed, and open pores in the concrete exposed, as well as a 

visible change in the concrete color.  Cleaned surfaces shall not be exposed to vehicular 

traffic unless approved by the Engineer.  If the deck becomes contaminated before placing 

the overlay, the Contractor shall shotblast or abrasive sandblast the contaminated areas to 

the satisfaction of the Engineer at no additional cost.  
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3. Prior to the overlay placement, any loose particles shall be removed by magnets and oil 

free compressed air and vacuuming, such that no trapped particles remain.  Power washing 

will not be allowed.  

4. The areas to be overlaid shall be blown off with oil and moisture free compressed air just 

prior to placement of the primer and shall be completely dry. 

5. Cleaning methods other than those detailed by specification may be suggested by the PPC 

System Provider and approved by the Engineer.   

6. All steel surfaces that will be in contact with the PPC overlay shall be cleaned in accordance 

with SSPC-SP No. 10, Near-White Blast Cleaning, except that wet blasting methods shall 

not be allowed. 

G. Safety:  Provide a containment system for handling expected and unexpected blow thru of the 

deck.  The containment system shall retain runoff water and debris and protect the area under 

the bridge deck.  The Contractor shall be responsible for any injury or damage caused by these 

operations.  The containment system shall remain in place until the concrete has been cast and 

attained minimum strength. 

Provide adequate lighting when performing deck preparation activities at night.  Submit a 

lighting plan to the Engineer for approval prior to beginning work. 

BASIS OF PAYMENT 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the milling of existing asphalt wearing surface from the bridge 

deck or approaches, milling of the entire concrete bridge deck, repairing or replacing any damaged 

reinforcing steel, and the cleaning and disposal of all waste material generated.  

Shotblasting Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the shotblasting and necessary sandblasting and handwork to 

prepare the entire concrete bridge deck, and removal and disposal of all waste material generated. 

Class II Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class II deck preparation where required by the plans.  The 

cost will also include removal and disposal of unsound and contaminated concrete, removal of all 

existing patches, cleaning, repairing, or replacing of reinforcing steel, and all materials, labor, 

tools, equipment and incidentals necessary to complete the work. 

Payment will be made under: 

Pay Item Pay Unit 

Scarifying Bridge Deck Square Yard 

Shotblasting Bridge Deck Square Yard 

Class II Surface Preparation Square Yard 

 

POLYESTER POLYMER CONCRETE BRIDGE DECK OVERLAY (SPECIAL) 

DESCRIPTION 

This work consists of furnishing and placing a Polyester Polymer Concrete (PPC) overlay system 

with a High Molecular Weight Methacrylate (HMWM) resin primer on concrete surfaces.  The 
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surface of the concrete shall be prepared and the PPC overlay system shall be applied in accordance 

with this provision in conformity with the lines, grades, thickness, and typical cross-sections 

shown on the plans or as approved by the Engineer.  Unless specifically mentioned below, all 

requirements specified for the bridge deck are also required for the approach slabs. 

Work includes: placement of HMWM primer; placement of PPC surface patching and/or overlay; 

and any incidentals necessary to complete the project as specified or as shown on the plans. 

The System Provider is the manufacturer that will provide the PPC system for the PPC overlay.  

System shall include the necessary and appropriate PPC components, as well as the necessary and 

appropriate HMWM resin primer components.  Contractor shall not change System Provider 

during project, without approval from the Engineer. 

QUALIFICATIONS AND SUBMITTALS 

The Contractor shall submit the following requested items and any other relevant documents at 

least two weeks prior to the PPC Overlay Pre-placement Conference.  These submittals are for 

approval and shall be directed to the Engineer. 

A. Overlay System: The Contractor shall submit two copies of the System Provider’s material 

information, written installation instructions, safety data sheets, and independent test results 

for approval. 

B. System Provider Qualifications: The Contractor shall install an overlay system with all 

components provided through a single System Provider with documented experience 

successfully supplying at least 5 PPC overlay projects of similar size and scope within the past 

5 years.  The Contractor shall submit documentation of the System Provider’s project 

experience including the following: 

1) Project Location 

2) Owner Agency 

3) Project construction date 

4) Overlay quantities 

5) Reference name and contact information for owner representative 

C. Contractor Qualifications: The Contractor shall submit documentation of successful 

projects placing structural concrete bridge decks, modified concrete bridge deck overlays, 

or PPC overlay systems to finished grade using similar equipment as specified herein 

within the past 5 years.  A minimum of two (2) employees on site must have the equivalent 

work experience qualifications of the Contractor  The documentation of Contractors 

qualifications shall include the following: 

1) Project Location 

2) Owner Agency 

3) Project construction date 

4) Overlay quantities 

5) Reference name and contact information for owner representative  

D. System Provider Technical Representative Qualifications: The System Provider Technical 

Representative shall have a minimum of 5 years of experience with PPC and be completely 

competent in all aspects of the work, including surface preparation, mixing, placement, curing, 

and testing of the PPC Overlay System.  The Technical Representative shall have experience 

on a minimum of 5 successful projects of similar size and scope.  The Contractor shall submit 
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documentation of the System Provider Technical Representative’s experience including the 

following: 

1) Years of Experience with PPC 

2) Project location 

3) Project construction date 

4) Overlay quantities 

5) Reference name and contact information for owner representative 

The Technical Representative shall be available on site, for a minimum of three (3) days per 

project, to give the installer advice and guidance on the installation of PPC.  This includes, but 

not limited to deck concrete surface preparation, PPC application, and PPC cure. 

E. Overlay Placement Plan: The Contractor shall submit an Overlay Placement Plan that 

includes the following:        

1)   Schedule of overlay work and testing for each bridge 

2)   Anticipated concrete deck repair locations and repair method 

3)   Staging plan describing overlay placement sequence including: 

a) Construction joint locations.  Longitudinal construction joints between passes shall be 

located along the centerline or edge of travel lanes. 

b) Sequence of placement 

c) Placement widths 

d) Anticipated placement lengths 

e) Placement direction 

f) Joint locations 

g) Location of proposed trial overlay(s) 

4)   Description of equipment used for: 

a) Surface preparation including grinding and shotblasting 

b) Applying HMWM Primer resin 

c) Measuring, mixing, placing, and finishing the PPC 

d) Applying surface finish sand 

5)   Method of protecting and finishing inlets and bridge drains 

6)   Method for isolating expansion joints 

7)   Method for measuring and maintaining overlay thickness and profile 

8)   Cure time for PPC 

9)   Storage and handling of HMWM resin and PPC components 

10)   Procedure for disposal of excess HMWM resin, PPC, and containers 

11)  Procedure for cleanup of mixing and placement equipment  

F. Equipment: The Contractor shall submit documentation of current certification that mixing 

equipment has been calibrated (Caltrans California test CT 109 or similar accepted).  The 

Contractor shall submit a documented history of the use of the placement equipment to 

successfully place PPC overlays on bridge projects for review and approval by the Engineer. 

MATERIALS 

The PPC shall consist of polyester resin binder and aggregate as specified below.  It shall also 

include a compatible primer which when mixed with other specified ingredients and applied as 

specified herein, is capable of producing a PPC meeting the requirements of this specification.   
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1) Verification.  The Contractor shall submit a Certified Test Report from independent labs for 

all of the materials associated with the PPC overlay in accordance with this special provision. 

2) Packaging and Shipment.  All components shall be shipped in strong, substantial containers, 

bearing the manufacturer’s label specifying batch/lot number, brand name, and quantity.  If 

bulk resin is to be used, the contractor shall notify the Engineer in writing 10 days prior to the 

delivery of the bulk resin to the job site.  Bulk resin is any resin that is stored in containers in 

excess of 55 gallons. 

3) Sampling.  NCDOT reserves the right to retain and test samples of components of the PPC 

Overlay system.  This includes requiring submittal of samples prior to the first installation or 

on-site sampling during construction. 

A. Polyester Resin Binder: Polyester resin binder shall have the following properties: 

1) Be an unsaturated isophthalic polyester-styrene co-polymer.  The resin content shall be 

12% +/-1% of the weight of the dry aggregate. 

2) Contain at least 1 percent by weight gamma-methacryloxypropyltrimethoxysilane, an 

organosilane ester silane coupler. 

3) Be used with a promoter that is compatible with suitable methyl ethyl ketone peroxide and 

cumene hydroperoxide initiators. 

4) Meet the required values for the material properties shown in Table 1, below. 

Accelerators or inhibitors may be required to achieve proper setting time of PPC.  They shall 

be used as recommended by the overlay System Provider. 

 

Table 1 

POLYESTER RESIN BINDER PROPERTIES 

(Each lot sent to job shall be tested) 

Property Test Method Requirement 

Viscosity*  ASTM D 2196  75 – 200 cps (RVT No.1 Spindle, 20 RPM at 

77 °F)  

Specific Gravity*  ASTM D 1475  1.05 to 1.10 at 77 °F  

Elongation  ASTM D 638  

 

35 percent, minimum Type I specimen, 

thickness 0.25 ± 0.03” at Rate = 0.45 

inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

Tensile Strength  ASTM D 638  

 

2,500 psi, minimum Type I specimen, 

thickness 0.25 ± 0.03” at Rate = 0.45 

inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

* Test shall be performed before adding initiator. 

 

B. High Molecular Weight Methacrylate (HMWM) Primer: Primer for the substrate concrete 

surface shall be a wax-free, low odor, high molecular weight methacrylate primer, and consist 

of a resin, initiator, and promoter.  The primer shall conform to requirements indicated in Table 

2, below, and all components shall be supplied by the System Provider. 
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Initiator for the methacrylate resin shall consist of a metal drier and peroxide.  If supplied 

separately from the resin, the metal drier shall not be mixed with the peroxide directly; a 

VIOLENT EXOTHERMIC REACTION will occur.  The containers and measuring devices 

shall not be stored in a manner that allows leakage or spilling to contact the containers or 

materials of the other.   

Table 2 

HIGH MOLECULAR WEIGHT METHACRYLATE RESIN PROPERTIES 

(Tested yearly) 

Property Test Method Requirement 

Viscosity**  ASTM D 2196  25 cps maximum (Brookfield RVT with 

UL adapter, 50 RPM at 77 °F)  

Volatile Content** ASTM D 2369 30 percent, maximum  

Specific Gravity** ASTM D 1475  0.90 minimum at 77 °F  

Flash Point ASTM D 3278 180 °F minimum 

Vapor Pressure** ASTM D 323  1.0 mm Hg, maximum at 77 °F 

PCC Saturated 

Surface-Dry Bond 

Strength (Adhesive) 
California Test 551, 

part 5 

700 psi, minimum at 24 hours and 70 ± 

1°F (with PPC at 12% resin content by 

weight of the dry aggregate), primed 

surface 

 

**Test shall be performed before initiator is added 

 

C. Aggregates: PPC aggregate shall have the following properties: 

1) No more than 45 percent crushed particles retained on the No. 8 sieve when tested in 

accordance with AASHTO Test Method T335.  

2) Fine aggregate consists of natural sand only.  

3) Weighted-average aggregate absorption of no more than 1.0 percent when tested under 

AASHTO Test Methods T84 and T85.  

4) At the time of mixing with resin, have moisture content of not more than one-half of the 

weighted-average aggregate absorption when tested under AASHTO Test Method T255.  

5) Moh’s hardness of 7 or greater. 

6) Comply with the requirements for the aggregate gradation indicated in Table 3, below: 

 

 

 

 

 

 

 

 

Table 3 

AGGREGATE GRADATION 

(Tested yearly) 

Sieve Size Percent Passing 
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Sand for abrasive sand finish shall have the following properties: 

1) Commercial-quality blast sand.  

2) Not less than 95 percent pass the No. 8 sieve and not less than 95 percent retained on the 

No. 20 sieve when tested under AASHTO Test Method T27. 

3) Shall be dry at the time of application. 

D. Composite system: The composite PPC system shall have the following properties indicated 

in Table 4, below: 

 

 

 

 

 

Table 4 

COMPOSITE PROPERTIES 

(Tested every 2 years) 

Property Test Method Requirement 

PCC Saturated 

Surface Dry Bond 

Strength 

CT 551  

500 psi minimum at 24 hrs. and 70° F 

(without primer, at 12% resin content by 

weight of the dry aggregate, on Saturated 

Surface Dry Specimen) 

Abrasion 

Resistance 
CT 550  

<2g weight loss (at 12% resin content by 

weight of the dry aggregate) 

Modulus of 

Elasticity 
ASTM C 469 

 1,000,000 psi to 2,000,000 psi (at 12% resin 

content by weight of the dry aggregate) 

 

CONSTRUCTION REQUIREMENTS 

A. PPC Overlay Pre-placement Conference: A Pre-placement Conference shall be held before any 

overlay operations begin.  Attendees shall include representatives from all parties involved in 

the work.  If necessary, teleconferencing of attendees may be approved by the Engineer. 

B. Trial Application: Prior to constructing the overlay, one or more trial applications shall be placed 

on a previously constructed concrete base to demonstrate proper initial set time and the 

3/8” 100 

No. 4 60-85 

No. 8 55-65 

No. 16 29-50 

No. 30 16-36 

No. 50 5-20 

No. 100 0-7 

No. 200 0-3 
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effectiveness of the mixing, placing, and finishing equipment proposed.  The set time can be 

determined as the time elapsed from resin catalyzation until the in-place PPC cannot be deformed 

by pressing with a finger, indicating the resin binder is no longer in a liquid state.  Each trial 

application shall be the planned paving width, at least 10 feet long, and the same thickness as the 

specified overlay.  Conditions during the construction of the trial application(s) and equipment 

used shall be similar to those to be used for construction of the overlay.  The location of the trial 

application(s) shall be approved by the Engineer.  Trial applications shall be properly disposed 

of off-site by the Contractor, if removal is necessary.   

The number of trial applications required shall be as many as necessary for the Contractor to 

demonstrate the ability to construct an acceptable trial overlay section and competency to 

perform the work.  However, the installer or proposed equipment/techniques may be rejected if 

not shown to be acceptable after three (3) trials.  

Overlay tensile bond testing shall be performed in accordance with the acceptance testing herein.  

Vertical axis pull bond tests shall be performed after 24 hours by the Contractor in accordance 

to ACI 503R-30.  At a minimum, 2 pull bond tests shall be performed on each Trial Application.  

Acceptable test results shall be achieved on a Trial Application before the installation may 

proceed.  Tensile bond testing shall be performed by an independent testing firm and shall be 

arranged by the Contractor, cost to be included in bid price for Placing and Finishing PPC 

Overlay item. 

C. Equipment: All equipment for cleaning the existing concrete surface and mixing and applying 

the overlay system shall be in accordance with the System Provider’s recommendations, as 

approved by the Engineer prior to commencement of any work.  

1) Surface Preparation Equipment: Provide appropriate scarifying, shotblasting, sandblasting 

and other equipment to adequately prepare the bridge deck substrate, as required in the 

Overlay Surface Preparation for Polyester Polymer Concrete special provision. 

2) Mixing Equipment: A continuous automated mixer shall be used for all PPC overlay 

applications.  The continuous mixer shall: 

a. Employ an auger screw/chute device capable of sufficiently mixing catalyzed resin with 

dry aggregate. 

b. Employ a plural component pumping system capable of handling polyester binder resin 

and catalyst while maintaining proper ratios to achieve set/cure times within the 

specified limits.  Catalyzed resin shall flow through a static mix tube for sufficient 

duration to completely mix the liquid system. 

c. Be equipped with an automatic metering device that measures and records aggregate 

and resin volumes.  Record volumes at least every five minutes, including time and date.  

Submit recorded volumes at the end of the work shift. 

d. Have a visible readout gage that displays volumes of aggregate and resin being recorded. 

e. Produce a satisfactory mix consistently during the entire placement. 

A portable mechanical mixer of appropriate size for proposed batches, as recommended by 

the System Provider and approved by the Engineer, may be used for all PPC patching 

applications and for smaller area overlay applications if approved by the Engineer. 

3) Finishing Equipment:  Finishing may be accomplished with a Self-Propelled Slip-Form 

Paving Machine. 
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Self-Propelled Slip-Form Paving Machine 

A self-propelled slip-form paving machine, which is modified or specifically built to 

effectively place the PPC overlay in a manner that meets the objectives and requirements 

of the project, shall be used for major PPC overlay applications.  The paving machine shall: 

a. Employ a vibrating pan to consolidate and finish the PPC.   

b. Be fitted with hydraulically controlled grade automation to establish the finished profile.  

The automation shall be fitted with substrate grade averaging devices on both sides of 

the new placement; the device shall average 15 feet in front and behind the automation 

sensors; or the sensor shall be constructed to work with string-line control.  It is 

acceptable to match grade when placing lanes adjacent to previously placed PPC. 

c. Have sufficient engine power and weight to provide adequate vibration of the finishing 

pan while maintaining consistent forward placement speed.   

d. Be capable of both forward and reverse motion under its own power. 

Vibratory Screed 

A vibratory screed may be used for finishing PPC on smaller projects (generally less than 

6000 ft2 of bridge deck area), but must be approved by the Engineer at least two weeks 

prior to PPC placement. 

D. Concrete Deck Repairs and Surface Preparation: All areas that require removal of existing 

patches or unsound concrete shall be removed and prepared in accordance with the 

requirements of the Overlay Surface Preparation for Polyester Polymer Concrete special 

provision.  Placement of concrete deck repair material shall be in accordance with this special 

provision.  Prepare all concrete deck and repaired deck surfaces in accordance with the 

requirements of the Overlay Surface Preparation for Polyester Polymer Concrete special 

provision.   

E. Application of Overlay:  Methods indicated in this specification are typical of general 

installations and may be modified per the System Provider’s recommendations as approved by 

the Engineer.  The application of the overlay shall not begin until the concrete deck is 

completely surface dry in accordance with ASTM D4263, with a wait time revised from 16 

hours to 2 hours, or as directed by the System Provider’s Technical Representative.  The 

concrete surface temperature shall be between 40° and 100° F.  Night work may be required 

when temperatures cannot be met during the day.   

During overlay application, precaution shall be taken to assure that traffic is protected from 

rebound, dust, and construction activities.  Appropriate shielding shall be provided as required 

and directed by the Engineer.   

During overlay application, the Contractor shall provide suitable coverings (e.g. heavy duty 

drop cloths) as needed to protect all exposed areas not to receive overlay, such as curbs, 

sidewalks, parapets, etc.  All damage or defacement resulting from this application shall be 

cleaned and/or repaired to the Engineer’s satisfaction at no additional cost.   

1) HMWM Primer Application: Immediately before placing primer, all exposed surfaces shall 

be completely dry and blown clean with oil-free compressed air.  Exposed surfaces shall 

be protected from precipitation and heavy dew during and after the application of the 

primer.   
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After the exposed surfaces have been prepared and are dry, primer shall be applied in 

accordance with the System Provider's recommendations.  Primer shall be placed within 5 

minutes of mixing at approximately 90 ft2/ gal or the rate acceptable to the Engineer.    

Primer shall be applied by flooding and uniformly spread to completely cover surfaces to 

receive overlay.  Care shall be taken to avoid heavy application that results in excess 

puddling.  Excess material shall be removed or distributed to meet the required application 

rate.  Primer shall be reapplied to any areas that appear dry prior to overlay placement.   

Primer shall not be allowed to leak onto areas that have not received surface preparation.  

2) PPC Application:  The PPC shall be applied during the interval between 15 minutes and 2 

hours after the primer has been applied.  The PPC shall be placed prior to gelling and within 

15 minutes following addition of initiator, unless otherwise recommended by the System 

Provider’s Technical Representative.   

The polyester resin binder shall be initiated and blended completely.  Aggregate shall be 

added and mixed sufficiently when a portable mechanical mixer is used. 

PPC shall have an initial set time of at least 30 minutes and at most 90 minutes.  The set 

time can be determined in the field when the in-place PPC cannot be deformed by pressing 

with a finger, indicating that the resin binder is no longer in a liquid state.  If the initial set 

is not within 30 to 90 minutes, the material shall be removed and replaced. 

The overlay shall be consolidated and finished to the required grade and cross-section using 

PPC placement equipment as defined herein.  

If a vibratory screed is used, prior to placing the PPC, place and fasten screed rails in 

position to ensure finishing the new surface to the required profile.  Do not treat screed 

rails with parting compound to facilitate their removal.  Prior to placing the overlay, attach 

a filler block to the bottom of the screed and pass it over the overlay area to check the 

thickness.  The filler block thickness shall be equal to the design overlay thickness as shown 

in the plans.  Remove all concrete that the block does not clear. 

Place the PPC in one operation.  Provide a minimum overlay thickness as shown in the 

plans. 

Although the paver or screed may yield a finished or nearly finished surface, additional 

finishing may be necessary.  PPC shall be finished, as necessary, through traditional 

concrete finishing methods, producing a slight resin bleed indicating complete 

consolidation of aggregates. 

Finishing of PPC used as patching of an existing deck surface or overlay shall be completed 

and finished using traditional concrete hand finishing methods and hand concrete finishing 

tools.  Such patches shall be placed flush with the top of the existing deck surface. 

Resin content shall be as specified in the Materials section of this special provision and to 

yield a PPC consistency that requires surface applied consolidation and finishing to 

consolidate aggregates and yield a slight sheen of bleed resin on top surface, yet does not 

yield excess bleed resin.   

A surface friction sand finish of at least 2.2 lbs/ yd2 shall be broadcast onto the glossy 

surface immediately after sufficient finishing and before resin gelling occurs.  To ensure 



Project 15BPR.18 BP-46 Davie County 

 

 

adequate pavement friction, the completed PPC overlay surface shall be free of any smooth 

or "glassy" areas such as those resulting from insufficient quantities of surface aggregate.  

Any such surface defects shall be repaired by the Contractor in the manner recommended 

by the System Provider and approved by the Engineer at no additional cost.  

After application of surface friction sand, unless otherwise indicated on the plans, groove 

the bridge floor in accordance with Article 420-14(B) of the Standard Specifications.  

Vehicular traffic may travel across a deck surface that has not been grooved; however, the 

entire deck area shall be grooved after the PPC overlay achieves design strength and no 

later than seven days after completion of the overlay unless otherwise approved by the 

Engineer. 

Before completion of the project, all deck joints shall be sawcut, prepared, and sealed 

according to the details in the plans. 

After the PPC material has set, if final sawcutting for joint seals will not be done within 12 

hours, a single sawcut shall be made at the approximate midpoint of each joint. The single 

sawcut shall be made within 12 hours or prior to opening of PPC placement to traffic, if 

traffic will be allowed within 12 hours.  

If traffic is to be returned to the site, but the overlay is not completed within the allowable 

lane closure time and is more than ¾ inch higher in elevation than the adjacent pavement, 

the PPC overlay edges shall be tapered. Tapered edges transverse to the direction of traffic 

and on the leading edge of the overlay shall be at a 4:1 (horizontal: vertical) slope.  Tapered 

edges transverse to the direction of traffic and on the trailing edge of the overlay and 

tapered edges longitudinal to the direction of traffic shall be at a 45 degree slope.  Tapers 

of 45 degrees may remain, and PPC overlay may be placed adjacent.  Tapers with a slope 

gentler than 45 degrees shall be sawcut square to the overlay surface, prior to placing 

adjacent PPC overlay. 

The Contractor shall collect a ticket for each pass or portion of a pass that is provided by 

each mixer, and ensure that the following information is shown on each ticket: 

a. Project Number 

b. Bridge Number 

c. Date and Time 

d. Location of Placement (Lane and Station Limits or location and length of placement 

along the length of the bridge) 

e. Aggregate Weight 

f. Polyester Resin Binder Weight 

The tickets shall be available on site for Inspection personnel to use in tabulating quantities. 

Curing:  The Contractor shall allow the overlay to cure sufficiently before subjecting it to 

loads or traffic of any nature that may damage the overlay.  Cure time depends upon the 

ambient and deck temperatures as well as initiator/accelerator levels. 

The overlay shall be considered cured to a traffic ready state when a minimum reading of 

25 on a properly calibrated Swiss hammer is achieved.  Other rebound hammers may be 

use as approved by the Engineer. 
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F. Acceptance Testing:  Acceptance of the deck repairs, surface preparation, and PPC overlay 

will be determined by the Engineer based on vertical axis bond tests, and smoothness quality 

testing performed by the Engineer, assisted by the Contractor.  

1) Overlay Direct Tension Bond Testing: Vertical axis pull bond tests shall be performed after 

24 hours by the Contractor in accordance to ACI 503R-30.  At a minimum, 2 pull bond 

tests shall be performed on each bridge overlay.  For bridges with deck areas greater than 

25,000 square feet, additional tests shall be performed at a frequency of one test per 25,000 

square feet of additional deck area, rounded up.  Additional testing may be required as 

directed by the Engineer. 

The test result shall be the average of the tests for each structure.  Test cores shall be drilled 

a minimum of 0.25" but no greater than 0.50" below the bond line.   

The minimum bond strength of the PPC overlay system on normal weight concrete shall 

be 250 psi.  An acceptable test will demonstrate that the overlay bond strength is sufficient 

by producing a concrete subsurface failure area greater than 50% of the test surface area.  

The Contractor shall repair all bond test locations with PPC overlay in accordance with 

this specification. 

2) Smoothness Quality Testing: As soon as practical after the PPC has hardened sufficiently, 

test the finished surface with an approved rolling straightedge that is designed, constructed, 

and adjusted, so that it will accurately indicate or mark all deck areas which deviate from 

a plane surface by more than 1/8” in 10’.  Remove all high areas in the hardened surface in 

excess of 1/8” in 10’ with an approved grinding or cutting machine.  Additionally, the final 

PPC deck surface shall not deviate from the line and elevation indicated on the plans by 

more than 0.3” over any 50’ length.  If approved by the Engineer, correct low areas in an 

acceptable manner.   

G. Corrective Work 

1) Repair of Surface Defects: The repair materials and finishing methods for surface defects in 

the overlay shall be in accordance to those used for the application of the overlay.  All 

surface defects shall be repaired to the satisfaction of the Engineer before acceptance of 

the work is made. 

2) Correction for Smoothness:  Areas showing high spots of more than 1/8 inch in 10 feet shall 

be marked and diamond ground until the high spot does not exceed 1/8 inch in 10 feet.  

Ground surface may be sawcut grooved to restore the texture if ordered by the Engineer.  

Areas showing low spots of more than 1/8 inch in 10 feet shall be marked and prepared 

with shot blasting or sandblasting, primed, and filled with either catalyzed resin and 

broadcast sand or mixed PPC slurry material.  The use of resin or mixed slurry material 

shall be as recommended by the System Provider and approved by the Engineer. 

3) Replacement of Defective Overlay: A defective overlay, or portion thereof, resulting in 

failing overlay pull bond test results shall be removed and replaced at the Contractor’s 

expense.  The Contractor shall submit a written corrective work proposal to the Engineer, 

which shall include the methods and procedures that will be used.  The Contractor shall 

not commence corrective work until the methods and procedures have been approved in 

writing by the Engineer.  The Engineers approval shall not relieve the Contractor of the 

responsibility of producing work in conformity with the Contract. 
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4) Repair of Cracking:  After a one-week cure period, if cracks are in the overlay, the Contractor 

shall fill the cracks with properly catalyzed and mixed HMWM primer material at his own 

expense.  Care shall be taken to fill the cracks only, and ensure minimal HMWM primer is 

left on the finished surface of the overlay.   

MEASUREMENT AND PAYMENT 

 

Concrete Deck Repair for PPC Overlay will be measured and paid for at the contract unit price 

bid per square yard and will be full compensation for placement of concrete deck repair material 

and shall include the cost of labor, tools, equipment and incidentals necessary to complete the 

work. 

PPC Materials will be measured as the actual volume of PPC material complete-in-place.  The 

volume shall include material used for overlay, patching of existing unsound concrete deck surface 

or overlays, and bridge deck concrete repairs as directed by the Engineer.  Tickets provided to the 

project inspector, showing quantities of PPC produced, shall be sufficient to calculate volume of 

material placed.  Materials placed for Trial Overlay shall be included in Pay Quantity if placed and 

remaining on the bridge deck as part of the permanent overlay.  PPC Materials will be paid for at 

the contract unit price per cubic yard and will be full compensation to furnish the PPC material, 

including HMWM primer, freight to the project site, receiving, storage, and disposal of any unused 

PPC overlay material.  Payment by cubic foot will be based on a 135 lbs/ ft3 unit weight and 

quantities recorded by calibrated mixer unit readouts. 

Placing and Finishing PPC Overlay will be measured and paid for as the quantity of final surface 

finishing.  Payment will be full compensation for all labor, equipment, and all incidentals necessary 

to complete the PPC overlay placement.  Construction and removal (if required) of Trial Overlay, 

including concrete base surfaces, will not be measured and paid for separately, but shall be included 

in the work.    

 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Deck Repair for PPC Overlay Square Yard 

PPC Materials Cubic Yard 

Placing and Finishing PPC Overlay Square Yard 

 

EPOXY COATING AND DEBRIS REMOVAL (SPECIAL) 

 

1.0 GENERAL 

This work applies to all bents of Davie County bridge no. 63.  Pressure wash, clean and 

epoxy coat the top of all bent caps under open joints and at the expansion joints. 

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of bent 

caps. 
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Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 

1081. Provide a Type 3 material certification in accordance with Article 106-3 showing the 

proposed epoxy meets Type 4A requirements. 

2.0 SURFACES 

Apply the epoxy protective coating to the top surface area, including chamfer area of bent 

caps under open joints and expansion joints, as well as all girder ends. 

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from the 

concrete surfaces to be coated. Air blast all surfaces immediately before applying the 

protective coating. 

Use only cleaning agents preapproved by the Engineer. 

3.0 APPLICATION 

Apply epoxy protective coating only when the air temperature is at least 40°F and rising, but 

less than 95°F and the surface temperature of the area to be coated is at least 40°F. Remove 

any excess or free standing water from the surfaces before applying the coating.  Apply one 

coat of epoxy protective coating at a rate such that it covers between 100 and 200 sf/gal. 

Under certain combinations of circumstances, the cured epoxy protective coating may 

develop an oily condition on the surface due to amine blush. This condition is not detrimental 

to the applied system. 

Apply the coating so the entire designated surface of the concrete is covered and all pores 

are filled. To provide a uniform appearance, use the exact same material on all visible 

surfaces.  

4.0 BASIS OF PAYMENT 

Epoxy Coating will be measured and paid for by the contract unit price per square foot and 

shall be full compensation for furnishing all material, labor, tools and equipment necessary 

for cleaning and coating the tops of bent caps.  Debris removal from the top of bent caps 

shall be incidental to epoxy coating the top of bent caps. 

 

 

REPAIRS TO PRESTRESSED CONCRETE GIRDERS (SPECIAL) 

DESCRIPTION 

Work includes removal of concrete in spalled and/ or delaminated areas of the existing 

prestressed concrete girders, in reasonably close conformity with the lines, depth, and details 

shown on the plans, described herein, and as established by the Engineer.  This work also 

includes straightening, cleaning, and replacement of reinforcing steel; application of HRCSA 

corrosion penetrant; doweling/ adhesively anchoring new reinforcing steel or studs; removing 

all loose materials; removing and disposing of debris; formwork; applying repair material; and 
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protecting adjacent areas of the bridge and environment from work operations.  The repair 

material shall be one of the materials described below, unless otherwise noted in the plans or 

provisions. 

The location and extent of repairs shown on the plans are general in nature.  The Engineer shall 

determine the extent of removal in the field based on an evaluation of the condition of the 

exposed surfaces. 

The Contractor shall coordinate removal operations with the Engineer.  No more than 30% of 

the bearing area under a beam shall be removed without a temporary support system and 

approval from the Engineer. 

Any portion of the structure that is damaged from construction operations shall be repaired to 

the Engineer’s satisfaction, at no extra cost to the Department. 

SUBMITTALS 

 

Submit all of the following to the Engineer for review and approval before scheduling the 

pre-construction meeting.  Allow 40 calendar days for review and approval, or acceptance, 

of working drawings, from the date they are received, until they are returned by the Engineer. 

 

(A) HRCSA (High Ratio Co-Polymerized Calcium Sulfonate) Penetrant 

(B) Polymer Modified Concrete Repair Material 

(C) Epoxy Mortar Repair Material 

(D) Temporary Work Platform 

GENERAL SURFACE PREPARATION 

Prior to starting the repair operation, confirm and delineate all surfaces and areas assumed to 

be deteriorated by visually examining and sounding the concrete surface with a hammer (14 

ounce or larger) or other approved method.  The Engineer is the sole judge in determining the 

limits of deterioration. 

Remove surface concrete to verify that ½” sawcut depth will not damage existing reinforcing 

steel or prestressing strand.  If confirmed, introduce a shallow saw cut a minimum ½” in depth 

around the repair area, at right angles to the concrete surface.  Within the limits of the sawcut, 

remove all concrete to a minimum depth of ½”.  Remove all unsound concrete in the repair 

area, and where the bond between existing concrete and reinforcing steel has been 

compromised, or where more than half of the diameter of the reinforcing steel is exposed, 

remove concrete 1 inch behind the reinforcing steel.  For concrete removal, use a 17-pound 

(maximum) pneumatic hammer with points that do not exceed the width of the shank or use 

hand picks or chisels as directed by the Engineer.  Do not cut or remove the existing reinforcing 

steel.  Unless specifically directed by the Engineer, do not remove concrete deeper than 1 inch 

below the reinforcing steel.  Prevent cutting, stretching, or damaging of reinforcing steel. 

Remove concrete and prepare concrete substrate such that placement of repair material in 

forms will adequately fill the repair area and will not result in air pockets or honeycombed 

area.  Inside faces should generally be normal to the exterior face, except that the top should 
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slope up toward the front of the form at an approximate 1-to-3 slope.  Provide air vents as 

necessary.  Interior corners should be rounded to a radius of approximately one inch. 

As necessary, remove grease, wax, salt, oil, and other contaminants by scrubbing with an 

industrial grade detergent or degreasing compound followed by a mechanical cleaning.  

Remove dirt, dust, laitance, and curing compounds by gritblasting, sanding, or etching with 

15% hydrochloric acid.  Acid etch only if approved by the Engineer.  Follow acid etching by 

scrubbing and flushing with copious amounts of clean water.  Check the cleaning using moist 

pH paper.  Water cleaning is complete when the paper reads 10 or higher. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel and strand in the 

repair area to clean the area and remove all loose materials.  Use a wire brush or other hand 

tools to clean all exposed reinforcing steel and strand not sufficiently cleaned by blasting 

operations. 

After blast cleaning, examine the reinforcing steel and prestressing strand.  If there is more 

than 10% reduction in the diameter of reinforcing steel, splice in and securely tie supplemental 

reinforcing bars within the original concrete cover.  Lap the bars sufficiently to develop the 

full strength of the bar and, if necessary, provide additional removal of concrete to achieve the 

required splice length.  Reinforcing steel that is required for the repairs shall be in accordance 

with Section 425 of the Standard Specifications. 

At beam ends where the end of prestressing strand might be free and not anchored in concrete, 

cut and remove prestressing strand back to even with the prepared concrete substrate.  If the 

length of free, unanchored prestressing strand exceeds 12”, or if more than one column of 

prestressing strand is exposed, notify the Engineer immediately. 

If four or more prestressing strands have 50% or greater section loss from their original 

diameter, notify the Engineer immediately. 

Follow all cleaning, remove all remaining dust and loose material with air blast or vacuum 

cleaning. 

Apply HRCSA penetrant to the prepared reinforcing steel and prestressing strand.  Do not 

apply excessive amount of HRCSA Penetrant; HRCSA shall not extend onto surrounding 

concrete by more than ¼”.  HRCSA (High Ratio Co-Polymerized Calcium Sulfonate) 

Penetrant shall be Zero VOC, 100% Solids Penetrant/Sealer (Minimum 15% active sulfonate, 

a total base number of 135 to 165, must maintain a 9-11 to 1 ratio Active Sulfonate to Total 

Base Number as determined by Total Base Number Determination testing, Procedure No. 

817/4.9/T1401).  Allow HRCSA penetrant to dry before placing concrete repair material.  

Drying time is temperature, humidity, and film thickness dependent.  Use manufacturer’s 

recommended drying schedule to estimate the drying time of the penetrating sealer for 

application of the concrete repair material.  If the manufacturer’s recommendations allow, the 

use of forced air pressure to dry the surface will be permitted. 

In repair areas that exceed one square foot (1.0 ft2) install adhesively anchored ¼” diameter 

stainless steel studs in concrete on a 6” x 6” grid.  Depth of embedment of adhesively anchored 
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studs shall be 2”.  Install studs such that concrete cover on the studs is a minimum one inch 

(1”). 

REPAIR MATERIAL OPTIONS 

Polymer Modified Concrete Repair Material 

Repair material shall be polymer modified cement mortar/grout for vertical or overhead 

applications and shall be suitable for applications in marine environments.  Material shall 

be approved for use by NCDOT.  Submit repair material to the Engineer for review and 

approval prior to beginning the work.  Color of repair material shall be concrete gray. 

Prior to the application of polymer modified cement mortar/grout, prepare concrete 

substrate as indicated in “General Surface Preparation,” above.  Final preparation of the 

substrate concrete surface prior to repair material application shall be in accordance with 

the repair material manufacturer’s recommendations. 

When surface preparation is completed, mix and apply repair mortar in accordance with 

manufacturer’s recommendations.  Use aggregate that is washed, kiln-dried, and bagged.  

Aggregate size for repair material shall not exceed 2/3 the minimum depth of the repair 

area.  As recommended by the repair material manufacturer, apply bonding agent to all 

repair areas immediately prior to placing repair mortar.  Repair areas shall be formed, 

unless otherwise approved by the Engineer.  Form areas to establish the original neat lines 

of the member being repaired, unless otherwise approved by the Engineer. 

Unless otherwise allowed by the repair material recommendations, forms shall remain in 

place until repair material achieves 75% of its design compressive strength. 

After placing the repair mortar and form removal, remove excessive material and provide 

a smooth, flush surface.   

Epoxy Mortar Repair Material 

Use a two-component paste epoxy bonding agent for the epoxy mortar conforming to the 

requirements for Type 2 epoxies as outlined in Section 1081 of the NCDOT Standard 

Specifications for Roads and Structures, January 2018 and Type III epoxies as outlined in 

ASTM C881. 

Prior to the application of epoxy mortar/grout, prepare concrete substrate as indicated in 

“General Surface Preparation,” above.  Final preparation of the substrate concrete surface 

prior to repair material application shall be in accordance with the repair material 

manufacturer’s recommendations. 

When surface preparation is completed, mix and apply repair epoxy mortar in accordance 

with manufacturer’s recommendations.  Use aggregate that is washed, kiln-dried, and 

bagged.  Aggregate size for repair material shall not exceed 2/3 the minimum depth of the 

repair area.  Repair areas shall be formed, unless otherwise approved by the Engineer.  
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Form areas to establish the original neat lines of the member being repaired, unless 

otherwise approved by the Engineer. 

Unless otherwise allowed by the repair material recommendations, forms shall remain in 

place until repair material achieves 75% of its design compressive strength. 

After placing the repair mortar and form removal, remove excessive material and provide 

a smooth, flush surface.   

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work 

platform at each repair location.  Design steel members to meet the requirements of the 

American Institute of Steel Construction Manual.  Design timber members in accordance 

with the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of 

the National Forest Products Association.  Submit the platform design and plans for review 

and approval.  The design and plans shall be sealed and signed by a North Carolina 

registered Professional Engineer.  Do not install the platform until the design and plans are 

approved.  Drilling holes in the superstructure for the purpose of attaching the platform is 

prohibited.  Upon completion of work, remove all anchorages in the substructure and repair 

the substructure at no additional cost to the Department. 

MEASUREMENT AND PAYMENT 

Repairs to Prestressed Concrete Girders will be measured and paid for at the contract unit 

price bid per cubic foot and will be full compensation for removal, containment and disposal 

off-site of unsound concrete, including the cost of materials, reinforcing steel, labor, tools, 

equipment and incidentals necessary to complete the repair work.  Depth will be measured 

from the original outside concrete face.  The Contractor and Engineer will measure quantities 

after removal of unsound concrete and before application of repair material.  Payment will also 

include the cost of sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, 

placement of new reinforcing steel, furnishing and application of HRCSA penetrant, furnishing 

and installation of temporary work platform, testing of the soundness of the exposed concrete 

surface, furnishing and installation of repair mortar/grout material, curing and sampling of 

mortar/grout, and protection/cleaning of adjacent areas from splatter or leakage. 

Payment will be made under: 

Pay Item Pay Unit 

Repairs to Prestressed Concrete Girders Cubic Feet 

 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. C204215Sep 11, 2018 10:20 am

County : Davie

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0002

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,93012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0003

STRUCTURE ITEMS

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,194420 8161000000-E GROOVING BRIDGE FLOORS0004

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  8559000000-E CLASS II, SURFACE PREPARATION0005

CF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  8660000000-E CONCRETE REPAIRS0006

CF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

281.1SP  8664000000-E SHOTCRETE REPAIRS0007

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

143.5SP  8678000000-E EPOXY RESIN INJECTION0008

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0009

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72SP  8867000000-E GENERIC STRUCTURE ITEM
SILICONE JOINT SEALANT

0010

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

127.8SP  8881000000-E GENERIC STRUCTURE ITEM
PPC MATERIALS

0011

CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22.3SP  8882000000-E GENERIC STRUCTURE ITEM
REPAIRS TO PRESTRESSED
CONCRETE GIRDERS

0012

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,080SP  8892000000-E GENERIC STRUCTURE ITEM
EPOXY COATING

0013

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  8893000000-E GENERIC STRUCTURE ITEM
CONCRETE DECK REPAIR FOR
PPC OVERLAY

0014

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,680SP  8893000000-E GENERIC STRUCTURE ITEM
PLACING AND FINISHING PPC
OVERLAY

0015



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. C204215Sep 11, 2018 10:20 am

County : Davie

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,680SP  8893000000-E GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0016

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,680SP  8893000000-E GENERIC STRUCTURE ITEM
SHOTBLASTING BRIDGE DECK

0017

Total Amount Of Bid For Entire Project :1020/Sep11/Q45908.7/D131775100000/E17



Vendor 1 of 5: AMERICAN CIVIL CONSTRUCTORS WEST
COAST LLC (16148)

Call Order 011 (Proposal: C204215)

Bid Information
Proposal County: DAVIE

Vendor Address: 2990 Bay Vista Court
Suite D
Benicia , California , 94510

Signature Check: Jeff_Foerste_16148

Time Bid Received: October 16, 2018 11:54 AM

Amendment Count: 0

Bid Checksum: D53871B9

Bid Total: $1,262,065.90

Items Total: $1,262,065.90

Time Total: $0.00

Bidding Errors:
None.

Letting of 10/16/2018 NCDOT Detailed Bid Report

NCDOT Page 54 of 81

COMBINED GOAL SET: 0.00%
COMBINED GOAL OBT: 0.00%



Vendor 1 of 5: AMERICAN CIVIL CONSTRUCTORS WEST
COAST LLC (16148)

Call Order 011 (Proposal: C204215)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC18533874

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 10/11/2018 11

Surety Name: surety2000

Bond Agency Name: Fidelity and Deposit
Company of Maryland

Letting of 10/16/2018 NCDOT Detailed Bid Report

NCDOT Page 55 of 81



Bidder 1 of 5

Vendor 16148's Bid Information for Call 011, Letting L181016, 10/16/18

American Civil Constructors West Coast LLC (16148)
Call Order 011 (Proposal ID C204215)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC18533874
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Fidelity and Deposit Company of Maryland

Bond Execution Date: 10/11/2018 11
Bond Amount:      $63,103.29 (Five Percent of Bid)

Letting of 10/16/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 62 of 94



                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204215               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 011

Bidder: 16148 - American Civil Constructors West Coast LLC

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    120,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |4457000000-N  TEMPORARY  |               |                |              |

|0002|TRAFFIC CONTROL          |LUMP           |LUMP            |     77,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0003|PAVEMENT MARKING LINES   |      2,930.000|         2.25000|      6,592.50|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                     203,592.50|

+------------------------------------------------------------------------------+

Section 0004       STRUCTURE ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8161000000-E  GROOVING   |               |                |              |

|0004|BRIDGE FLOORS            |     30,194.000|         1.35000|     40,761.90|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8559000000-E  CLASS II,  |               |                |              |

|0005|SURFACE PREPARATION      |          5.000|       750.00000|      3,750.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8660000000-E  CONCRETE   |               |                |              |

|0006|REPAIRS                  |          5.000|     1,320.00000|      6,600.00|

|    |                         |CF             |                |              |

+------------------------------------------------------------------------------+

|    |8664000000-E  SHOTCRETE  |               |                |              |

|0007|REPAIRS                  |        281.100|       880.00000|    247,368.00|

|    |                         |CF             |                |              |

+------------------------------------------------------------------------------+

|    |8678000000-E  EPOXY RESIN|               |                |              |

|0008|INJECTION                |        143.500|       125.00000|     17,937.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8692000000-N  FOAM JOINT |               |                |              |

|0009|SEALS                    |LUMP           |LUMP            |     34,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-18-18

                          Dept of Transportation              Revised:

Contract ID:  C204215               Project(s): STATE FUNDED

Letting Date: 10-16-18  Call Order: 011

Bidder: 16148 - American Civil Constructors West Coast LLC

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8867000000-E  GENERIC    |               |                |              |

|0010|STRUCTURE ITEM SILICONE  |         72.000|       150.00000|     10,800.00|

|    |JOINT SEALANT            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8881000000-E  GENERIC    |               |                |              |

|0011|STRUCTURE ITEM PPC       |        127.800|     2,600.00000|    332,280.00|

|    |MATERIALS                |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8882000000-E  GENERIC    |               |                |              |

|0012|STRUCTURE ITEM REPAIRS TO|         22.300|     1,320.00000|     29,436.00|

|    |PRESTRESSED CONCRETE     |               |                |              |

|    |GIRDERS                  |CF             |                |              |

+------------------------------------------------------------------------------+

|    |8892000000-E  GENERIC    |               |                |              |

|0013|STRUCTURE ITEM EPOXY     |      1,080.000|        35.00000|     37,800.00|

|    |COATING                  |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0014|STRUCTURE ITEM CONCRETE  |          5.000|       300.00000|      1,500.00|

|    |DECK REPAIR FOR PPC      |               |                |              |

|    |OVERLAY                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0015|STRUCTURE ITEM PLACING   |      3,680.000|        43.00000|    158,240.00|

|    |AND FINISHING PPC OVERLAY|SY             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0016|STRUCTURE ITEM SCARIFYING|      3,680.000|        24.75000|     91,080.00|

|    |BRIDGE DECK              |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0017|STRUCTURE ITEM           |      3,680.000|        12.75000|     46,920.00|

|    |SHOTBLASTING BRIDGE DECK |SY             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0004 Total                       |                   1,058,473.40|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                   1,262,065.90|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.

--------------------------------------------------------------------------------
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------



Contract  Item Sheets For C204215        

Page :  1 of 2North Carolina Department Of TransportationNov 01, 2018 9:05 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 120,000.00 120,000.000001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumTEMPORARY TRAFFIC CONTROLSP  4457000000-N 77,000.00 77,000.000002
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,930PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 2.25 6,592.500003
LF     



Contract  Item Sheets For C204215        

Page :  2 of 2North Carolina Department Of TransportationNov 01, 2018 9:05 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30,194GROOVING BRIDGE FLOORS420 8161000000-E 1.35 40,761.900004
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5CLASS II, SURFACE PREPARATIONSP  8559000000-E 750.00 3,750.000005
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5CONCRETE REPAIRSSP  8660000000-E 1,320.00 6,600.000006
CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

281.1SHOTCRETE REPAIRSSP  8664000000-E 880.00 247,368.000007
CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

143.5EPOXY RESIN INJECTIONSP  8678000000-E 125.00 17,937.500008
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOAM JOINT SEALSSP  8692000000-N 34,000.00 34,000.000009
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72GENERIC STRUCTURE ITEM
SILICONE JOINT SEALANT

SP  8867000000-E 150.00 10,800.000010
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

127.8GENERIC STRUCTURE ITEM
PPC MATERIALS

SP  8881000000-E 2,600.00 332,280.000011
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22.3GENERIC STRUCTURE ITEM
REPAIRS TO PRESTRESSED
CONCRETE GIRDERS

SP  8882000000-E 1,320.00 29,436.000012
CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,080GENERIC STRUCTURE ITEM
EPOXY COATING

SP  8892000000-E 35.00 37,800.000013
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC STRUCTURE ITEM
CONCRETE DECK REPAIR FOR
PPC OVERLAY

SP  8893000000-E 300.00 1,500.000014
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,680GENERIC STRUCTURE ITEM
PLACING AND FINISHING PPC
OVERLAY

SP  8893000000-E 43.00 158,240.000015
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,680GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

SP  8893000000-E 24.75 91,080.000016
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,680GENERIC STRUCTURE ITEM
SHOTBLASTING BRIDGE DECK

SP  8893000000-E 12.75 46,920.000017
SY     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $1,262,065.90

0905/Nov01/Q45908.7/D131775100000/E17
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